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SUBJECT  : BID BULLETIN NO. 1 
 
PROJECT  : Procurement of Hauling and Delivery Services for  
   Various LRs - Carmona Warehouse 
 
PROJECT NO. : 2024c-BLR2(027to029)-BII-CB-050 
 
DATE   : October 23, 2024 
 
 
 This Bid Bulletin is hereby issued for the information and guidance of all 
prospective bidders and shall form an integral part of the bidding documents issued 
earlier for the above project. 

 
 

I. Section VI. Schedule of Requirements 
 
• A. List/Description of Goods/Services, page 34, of the bidding 

documents, is hereby amended to be read as follows: 
 

The delivery schedule expressed below stipulates the date of 
delivery to the project site. 
 
Note: The hauling address for this project shall be at 
Blk 4 Lot 9 & 10 Southwoods Industrial Park, 
Governor's Drive, Carmona, Cavite or any other 
warehouse within National Capital Region (NCR) as 
identified by DepEd. 

 
Lot 
No. Delivery Period Quantities No. of 

Boxes Delivery Period 

1 

Region CAR 3,123 94 

Within forty-five (45) calendar 
days shall be effective at the 
time of RECEIPT of NTP by 

the successful bidder 

Region I 3,336 78 

Within forty-five (45) calendar 
days shall be effective at the 
time of RECEIPT of NTP by 

the successful bidder 

Region II 941 20 Within forty-five (45) calendar 
days shall be effective at the 
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time of RECEIPT of NTP by 
the successful bidder 

2 

Region IV-B 23,498 926 

Within forty-five (45) calendar 
days shall be effective at the 
time of RECEIPT of NTP by 

the successful bidder 

Region V 9,523 337 

Within forty-five (45) calendar 
days shall be effective at the 
time of RECEIPT of NTP by 

the successful bidder 

3 Region VI 135,892 3,321 

Within forty-five (45) calendar 
days shall be effective at the 
time of RECEIPT of NTP by 

the successful bidder 

4 Region VII 111,857 3,530 

Within forty-five (45) calendar 
days shall be effective at the 
time of RECEIPT of NTP by 

the successful bidder 

5 Region VIII 151,545 4,897 

Within forty-five (45) calendar 
days shall be effective at the 
time of RECEIPT of NTP by 

the successful bidder 

6 Region IX 170,477 6,541 

Within forty-five (45) calendar 
days shall be effective at the 
time of RECEIPT of NTP by 

the successful bidder 

7 

Region X 72,316 2,170 

Within forty-five (45) calendar 
days shall be effective at the 
time of RECEIPT of NTP by 

the successful bidder 

Region XII - 
Proper 

23,444 48 

Within forty-five (45) calendar 
days shall be effective at the 
time of RECEIPT of NTP by 

the successful bidder 

8 Region XI 180,648 4,384 

Within forty-five (45) calendar 
days shall be effective at the 
time of RECEIPT of NTP by 

the successful bidder 

9 Region XII 
(BARMM) 

282,433 1,791 

Within forty-five (45) calendar 
days shall be effective at the 
time of RECEIPT of NTP by 

the successful bidder 

10 Caraga 83,928 6,149 

Within forty-five (45) calendar 
days shall be effective at the 
time of RECEIPT of NTP by 

the successful bidder 
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• C. Delivery Sites, on page 33 of the bidding documents, please refer
to Annex "C" for the Allocation List.

II. Attached as Annex “A”, is the list of issues and concerns raised by
prospective bidders with BAC’s responses

All other provisions not herein modified shall remain in full force and effect. 

For your information and guidance. 

  FOR THE BIDS AND AWARDS COMMITTEE II: 

DR. DEXTER A. GALBAN 
Assistant Secretary and Chairperson 



ANNEX “A” 

Queries Responses 

Is the release of Science, 
Mathematics Equipment and various 
LR’s simultaneous with the Notice to 
Proceed, given that the contract 
becomes effective forty-five calendar 
days after receipt of the Notice to 
Proceed? 

Yes, the stage covering implementation of 
procurement contracts starts with the 
issuance of the Notice to Proceed (NTP) to 
the supplier. 

Do you also have an established 
hauling plan for both projects that we 
will follow/use within the given 
delivery timeframe? 

The supplier shall be the one to establish 
the hauling plan. 

What specific details are required in 
the third column labeled “Bidder’s 
Actual Offer”? 

The "Bidder's Actual Offer" should be at 
least what is indicated in the Scope of 
Services/Terms of Reference and must be 
marked as "Complied". 

The prospective bidder can copy the exact 
statement provided in the Scope of 
Services/Terms of Reference and must 
indicate compliance. However, the 
prospective bidder may alter the 
declaration of preference if it can provide a 
significantly better service as long as the 
minimum requirements are met. 

For loading and un-loading, will our 
counting be based on per mother box 
count? 

Counting will be based per copy of the LRs. 

Is it safe to assume that the fragile 
items are securely packed prior to 
pick-up? 

Yes. The items are securely packed prior to 
hauling. 

Any additional packaging 
requirements needed from the 
hauler? Kindly specify. 

None. 

List of vehicles to be used/Plate 
Numbers/Name of Driver/Helper, 
will you also require submission of 
hard copy of OR/CR of all the trucks 

All submitted or declared documents 
during the Bid Opening shall be validated 
during the Post-Qualification, which 
requires the presentation of the original 
and hard copy. 
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that will be declared during bid 
submission? 

For costing purposes, could we 
request an excel file of said form? 

Please refer to the attached Allocation List 
(Spreadsheet Form – Softcopy) 

Under letter C, should the date 
completed refer to the date the 
transaction was completed, or is it 
based on the OR payment for the last 
transaction? 

Under letter D, is the contract 
performance certified by the end user 
supported by all three attachments or 
just one of them? If all three 
attachments are required for the end 
user’s acceptance, can we also 
include the Certificate of Completion? 

Date completed as indicated in the 
Contract Performance certified by End 
User. 

Can we submit BIR Form 2303 
instead of the DTI Certificate?" 

BIR 2303 is different from DTI Certificate 
and should be both submitted if applicable. 

Is there a declared value for the 
shipments? 

None. 
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