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Republic of Philippines
DEPARTMENT OF EDUCATION

DepEd Complex, Meralco Avenue, Pasig City 
https://www.dcped.gov.pb/

DefjED
Dir^NIVJM f IM till i

PROJECT: Procurement of Venue with Board and Lodging of
Participants for Mid-Year Assessment of PAS-PD 

CONTRACT NO.: 2023-PAS3(001)-BIV-NPLRPV035-C033

LEASE CONTRACT
SEP 0 8 2023

day of________THIS CONTRACT made and entered into this____
2023 by and between the DEPARTMENT OF EDUCATION, located at DepEd 
Complex, Meralco Avenue, Pasig City, represented herein by its Undersecretary for 
Human Resource and Organizational Development, GLORIA JUMAMIL-MERCADO, 
as per Department Order No. 001, s. 2023 and Office Order OO-OSEC-2023-60 
(hereinafter referred to as “DEPED”); and TANZA OASIS HOTEL AND RESORT, 
represented herein by its Authorized Representative, LARRY PERILLO-FRANCO, 
with office address at Km. 41 A. Soriano Highway, Barangay Capipisa East, Tanza, 
Cavite (hereinafter referred to as “TANZA OASIS”).

DEPED and TANZA OASIS are collectively called PARTIES.

WHEREAS, DEPED requested quotations from prospective lessors for the 
procurement of venue with board and lodging of participants for the Mid-Year 
Assessment of PAS-PD, and received quotations from two (2) prospective lessors; 
DEPED evaluated the offers of the prospective lessors and declared TANZA OASIS 
as having the Lowest Calculated Quotation for the project; after post-qualification, 
DEPED declared the quotation of TANZA OASIS as the Lowest Calculated Responsive 
Quotation in the sum of PHILIPPINE PESOS TWO HUNDRED EIGHTY THOUSAND 
and 00/100 (PhP280,000.00) ONLY, (hereinafter called the “Contract Price”) 
detailed as follows:

Date of Activity/ 
Inclusive Dates

Estimated 
Number of 

Pax
No. ofDay/s

Location 
within the 
vicinity of

Amoimt 
(in PhP)

11-14 September 
2023 35 Four (4) days Region IV-A 280,000.00

NOW THIS CONTRACT WITNESSETH AS FOLLOWS:

1. In this Contract, words and expressions shall have the same meaning as 
are respectively assigned to them in the Project Reference.

2. The following documents as required by the 2016 revised Implementing 
Rules and Regulations (IRR) of Republic Act (RA) No. 9184 shall be deemed 
to form and be read and construed as part of this Contract, viz:

a. Resolution to Award No. 2023-PAS3(001)-BIV-NPLRFV-035 dated 
28 July 2023;

b. Notice of Award of Contract and TANZA OASIS" conforme thereto;
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TANZA OASIS’ offer, including the eligibility requirements, technical 
and financial proposals, and all other documents or statements 
submitted;
Schedule of Requirements;
Technical Specifications; and
Other contract documents required by existing laws and/or DEPED. 
TANZA OASIS agrees that additional contract documents of 
information prescribed by the Government Procurement Policy Board 
(GPPB) that are subsequently required for submission after the 
contract execution such as, but not limited to. Notice to Proceed and 
Variation Order, shall form part of the Contract.

The lease of venue referred to in this Contract shall commence on 22 
August 2023 and end on 25 August 2023, subject to TANZA OASIS’ 
receipt of the Notice to Proceed (NTP).

The lease of venue referred to in this Contract must conform to and comply 
with the final technical specifications as approved by the Bids and Awards 
Committee based on the actual offer of TANZA OASIS, and reflected in the 
post-qualification report, which is hereto attached as Annex “A” and made 
an integral part hereof.

Any proposal by TANZA OASIS to provide goods, services, and/or 
equipment of different specifications, in lieu of those approved, shall not 
be allowed. However, under justifiable circumstances, higher or superior 
technical specifications may be permitted, subject to the evaluation and 
favorable recommendation of DEPED’s end-user or implementing unit, 
and the approval of the herein authorized signatory. In any such case, the 
proposal by TANZA OASIS for substitution shall not result in any 
additional cost or undue burden to DEPED.

TANZA OASIS shall be responsible for the sources of its goods, services, 
and/or equipment, and shall provide the same in accordance with the 
schedule and specifications of the award, including incidental and 
additional services as specified in the Project Reference, if any. Failure on 
the part of TANZA OASIS to comply with this provision shall be a ground 
for cancellation of the Contract.

One-time/full pa3onent of the Contract Price shall be made to TANZA 
OASIS within 60 days, through the existing Government disbursement 
procedure and subject to applicable taxes, upon DEPED’s receipt of the 
complete documentary requirements from TANZA OASIS. Said pajmient 
shall be based on the actual number of registered participants or the 
guaranteed participants, whichever is higher.

Other documents in support of a request for pa3Tnent may be required by 
DEPED pursuant to existing disbursement, accounting, and auditing 
rules and procedures.

TANZA OASIS shall be liable for liquidated damages in an amount equal 
to one-tenth (1/10) of one percent (1%) of the cost of the unperformed 
portion, for every day of delay. DEPED shall deduct the liquidated 
damages from any money due or which may become due to TANZA OASIS. 
Once the accumulated amount of the liquidated damages reaches 10% of
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the Contract Price, DEPED may rescind or terminate the Contract, without 
prejudice to other courses of action and remedies available under the 
circumstances.

8. The PARTIES shall make every effort to resolve amicably and by mutual 
consultation any and all disputes or differences arising between the 
PARTIES in connection with the implementation of the Contract. Should 
such dispute not be resolved amicably, it shall be submitted to Early 
Neutral Evaluation pursuant to RA 9285 or the “Alternative Dispute 
Resolution Act of 2004”, and its Implementing Rules and Regulations.

IN WITNEJSS WHEREOF, the PARTIES hereto have caused this Contract to be 
executed in accordance with governing laws on the day and year first above written.

SIGNED, SEALED AND DELIVERED BY:

4VJUM^IL-^ERCGLORIA JUMLA^IL-^ERCADO
Undersecretary for Human Resource 

and Organizational Development 
DEPED

LARRY PERILLO-FRANCO
Authorized Representative 

TANZA OASIS

SIGNED IN THE PRESENCE OF:

»u(jon. ft- wm
DEPED’s Witness

CftMilUJg L. AlVAK£X_
TANZA OASIS’ Witness

CERTIFIED FUNDS AVAILABLE:

Chief Accountant
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REPUBLIC OF THE PHILIPPINES)
CITy OF manil^etro MANILA) S.S

ACKNOWLEDGMENT GLDCOF MANILA
BEFORE ME, a Not 

Philippines, this____ day of Wp o’iSzs1in and for
2023 personally appeared:

NAME

GLORIA JUMAMILA^ERCADO
Undersecretary for Human 
Resource and Organizational 
Development 
DEPED

GOVERNMENT-ISSUED ID
(Number, Issued On, Issued By)

P6519758A, 22 March 2018 
DFA Manila

Known to me and to me known to be the same person who executed the 
foregoing instrument and acknowledged to me that the same is the free and 
voluntary act and deed of the entity which he/she respectively represents.

The foregoing instrument is a CONTRACT consisting of three (3) pages 
(exclusive of attachments), excluding this page on which this acknowledgment 
is written and signed by the party hereto.

WITNESS MY HAND AND SEAL on the date and place first a written.

Doc. No.'ll 
Page No. 
Book No. 
Series of 20

ATTY.JOHN EDWARD T, AN6
2f Midia.5ti

Notarial Corr.i^iljsion Mo. 1023-091 Manila until 12-31-2024 
IBP No. 293899 Iss'jcl Cfl 1:3. iO, 2023 until Dec, 21, 2023 Pasig City 

PTR!;?. 0u22023 Jan. C3,2023 Manila 
F.::: C3731 Issued on Hay 29; rcil

"••e vn. viI'CCil..3 Issued on March 1, 2Ll t--—:



REPUBLIC OF THE PHILIPPINES)
^OF MAN|^ro MANILA) S.S

BEFORE ME,
Philippines, this_____

ACKNOWLEDGMENT

day of
and for city op MANILA 

2023 personally appeared:

NAME

LARRY PERILLO-FRANCO
Authorized Representative 
TANZA OASIS

GOVERNMENT-ISSUED ID
(Number, Issued On, Issued By)

Known to me and to me known to be the same person who executed the 
foregoing instrument and acknowledged to me that the same is the free and 
voluntary act and deed of the entity which he/she respectively represents.

The foregoing instrument is a CONTRACT consisting of three (3) pages 
(exclusive of attachments), excluding this page on which this acknowledgment 
is written and signed by the party hereto.

WITNESS MY HAND AND SEAL on the date and place firit aliove written.

Doc. No. 
Page No.

1
Book No.
Series of 2023.

ATTY.30HK EDW ID T. ANG
Notary PubliN©,5^»VaJ?iJBLIC 

2F Midlanij Plaza Hotel, AdrIaficoV. Ermita, Manila 
Notarial Commission No. 2Q23-091 Manila until 12-31-202*

IBP No. 293899 Issued on Jan. 10, 2023 until Dec. 31,2023 Pasig City 
PTR No. 0822023 Jan. 03, 2023 Manila 
Roll lie, 68731 Issued cs Hay C, "17 

i>-' »s_ t'rHiC'!'":- Issued an Harcli 1, ICC I-', 2025
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PUBLIC AFFAIRS SERVICE

Publications Division

FOR

THROUGH

ATTY. CHRISTIAN B. RIVERO
BAG IV Vice-Chairperson
Bids and Awards Committee (BAC) IV

fc C b i V E u
bag Secretariat Divisiori

Time:

AUG 0 3 2023

ATTY. RHOAN L. OREBIA
Director IV, Procurement Management Seme 
Head, BAC Secretariat Division

Doc. No. 3118X0;;

C4JL
Administrative Support II 
BAC Secretariat Division

FROM

SUBJECT

DATE

MARIBBL P. CABASAL
Chief Administrative Officer
Public Affairs Service - Publications Division

CHANGE OF DATE ON THE MIDYEAR ASSESSMENT AND 
PLANNING WORKSHOP OF THE PUBLIC AFFAIRS 
SERVICE-PUBLICATIONS DIVISION

July 28, 2023

The Public Affairs Service-Publications Division (PAS-PD) is set to hold its Midyear 
Assessment and Planning Workshop on July 18-21, 2023, within the area of Cavite.

However, there is a need to change the date from July 18-21, 2023 to September 11-14, 
2023, due to the scheduled activities this July (e.g.. National Schools Press Conference, 
National Festival of Talents, Learners’ Convergence, and Palarong Pambansa) and August 
(e.g., Brigada Eskwela Kick Off, MATATAG Curriculum Launch, Qplan Batik Eskwela 
Launch, and National School Opening Day Program). The Creative Media Unit (CMU), 
one of the units of PAS-PD, is in charge of all multimedia concerns during the said 
activities. With CMU in mind, PAS-PD would like all personnel to attend the workshop.

In this regard, this Office respectfully informs the Bids and Awards Committee (BAC) IV 
that the Midyear Assessment and Planning Workshop will be moved to Seotember 11- 
14,2023.

Thank you.

2nd Fir. Aguinaldo Bldg. - Motorpool Area, DepEd Complex, Meralco Avenue, Pasig City
Telephone No.; (02) 6316033; 6332120; 6337254

DepEd Philippines @depedphilippines ^ @DepEd_PH ) www.deped.gov.ph

http://www.deped.gov.ph

