

Republic of the Philippines

Department of Education

NOTICE TO PROCEED

May 8,2024

Date

ERWIN DC. CORNEJO
Senior Account Executive
Advance Solutions, Inc.
3rd Floor, Room 301 PPL Bldg.
UN Ave. Paco, Manila

Project No.: 2024-ICTS3(001)-BVI-CB-005

Project: Supply, Delivery, and Maintenance of DCP Packages 2024

Batch 2024-01: eLearning Cart Package and Batch 2024-02:

Smart TV Package

Dear Mr. Cornejo:

The attached Contract for Lot No. 7 of the above project, bearing no. 2024-ICTS3(001)-BVI-CB005-C087 in the amount of Philippine Pesos Three Hundred Seventy-Two Million, Four Hundred Thirty-One Thousand, Three Hundred Sixty-One and 00/100 (PhP372,431,361.00) only, having been approved, this Notice is hereby issued to Advance Solutions, Inc., that the firm's performance of its contractual obligations shall commence effective from the date of receipt of this Notice by the firm.

Therefore, the firm is responsible for performing said obligations in accordance with the terms, conditions, and implementation schedule of the **Contract**.

Kindly acknowledge receipt and acceptance of this Notice by signing in the space provided below.

Very truly yours,

ATTY. MICHAEL WESLEY T. POA Undersecretary and Chief of Staff

I acknowledge receipt of this Notice on:

Name of the Representative of the Supplier:

Authorized Signature:

Encl. as stated.

May 9, 2024

Erpin Cornejo

BAC Secretariat: Room M-511, 5th Floor, Mabini Building, DepEd Complex, Meralco Avenue, Pasig City 1600

Telephone No.: (02) 8633-9343; 8636-6542

Email Address: depedcentral.bacsecretariat@deped.gov.ph